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SCHEDULE 1 - THE SERVICES 

Scope of the Services for the South West & Mid Wales Regional Engineering 
Consultancy Framework 
All civil, structural and highway engineering services, including but not limited to the 
following: 

 
 
Engineering Design      
 

• Bridge & Culvert design 

• Design of Earth retaining Structures 

• Structural Inspection, Assessment and Repair 

• Contract Preparation 

• Project Management and Administration 

• Highway Management and Maintenance 

• Highway Design 

• Specialist Highway Inspection 

• Dangerous structures inspections and recommendations 

• Highway Planning 

• Environmental & Ecological Assessments 

• Feasibility and Cost Studies 

• Detailed Design 

• Design Checks 

• Street Lighting 

• Soft and Hard Urban landscaping 

• Management Planning 

• Asset Management 

•  Geotechnical Engineering/Geotechnical surveys/Ground investigation 

• Construction Design and Management Regulations (CDM) 

• Environmental Improvements 

• Land/foul water drainage 

• Coastal Protection 

• Flood Alleviation Studies and associated design  

• General Infrastructure design 

• Property related structural advice / design 

• Technical Audit 

• Topographic Surveys 

  



Traffic and Transportation    

 

• Accident Investigation and prevention 

•    Traffic management 

•    Public transport and traffic modelling 

•    Traffic management schemes 

•    Traffic impact assessments 

•    Traffic surveys and studies 

•    Cost benefit and economic assessment 

•    Traffic signal design and implementation 

•    Traffic implications of planned developments 

• Strategy and policy advice  

 

 

Statutory Procedures & Safety 

 

• Expert advice and support for public inquiries, exhibitions and consultations 

• Preparation of legal orders / statutory procedures 

• Road Safety Audits 

• Principal Designer Duties 

 

Site Supervision and Quantity Surveying 

 

• NEC Project Management & Supervision of Construction Works 

• Site investigation and appraisal 

• Construction advice 

• Measurement of the works 

• Interim Valuations and Financial Control 

• Claims/compensation events assessments 

• Dispute resolution 

• Final Account Agreement 

• Arbitration, Adjudication and Litigation 

• Defined Cost Auditing & Cost Reporting 

        

 



The above list is indicative only to provide an in-depth view into the diversity of 

professional services that could be required within the term of the South West & Mid 

Wales Regional Engineering Consultancy Framework. 

The range of services procured through the Contract may be developed and expanded in 

consultation with the successful tenderers to suit particular areas of expertise available from 

both parties to the contract. 

The amount of work to be offered over the duration of the contract cannot be determined at 

this stage. 

There is no contractual obligation on the Employer to award a pre-determined value of works 

under this contract.  

The Scope of the services will be defined in the Services Brief. The Consultant will be 

required to perform services such as Principal Designer, Designer, Design Leader, Lead 

Consultant, Project Manager (under the NEC3) during the pre-construction and construction 

Work Stages as well as site supervisory functions. Where the Employer deems it appropriate 

reference will be made to the Schedule of Services – Part G(d) within the ACE Agreement 

ACE Agreement 1 (2009) – Revised October 2011. Typical Services and stages that could 

be used are listed below. This list is not exhaustive and is only provided to give an indication 

of the work stages. 

Feasibility G2.1 Appraisal 

G2.2 Strategic Briefing 

G2.3 Outline Proposals 

Pre Construction G2.4 Detailed Proposals 

G2.5 Final Proposals 

G2.6 Production Information 

G2.7 Tender Documentation and Tender Action 

Construction G2.8 Mobilisation, Construction and Completion 

General G3 Other Services by the Consultant e.g. Safety Auditors, 

duties of Principal Designers 

 G4 Other Services by Others 

 
 

  



Novation of Consultant 

 

1. Where the Consultant is to be novated to the Contractor, then the Consultant shall 

review the scope and interpretation of these services with the pricing Contractors to 

ascertain any additional services that may be required.  

 

2. The Contractor will remain solely responsible for reimbursing all post-novation fees to 

the Consultant after novation. The Consultant should satisfy itself that additional 

services have been allowed within the Contractors price or otherwise advise the 

Employer prior to the Building Contract being completed. 

 

3. The Consultant will be required to provide services to satisfy the Employers 

Requirements contained within the Building Contract. The Consultant should note 

that such obligations appertaining to these services are derived from and in the main 

are the Consultants own Documents such as the development specification and 

drawings already produced by the Consultant for the Employer. 

 

4. The Consultant will be required to reasonably agree information required schedules 

with the Contractor and dates and timescales to be adhered to. 

 

5. The Consultant shall liaise with the Contractor to determine the scope of work to be 

sublet to specialist sub-contractors and provide the Contractor with such technical 

information as may reasonably be required to seek firm quotations for such work. 

 


