



Variant with

day of month

Delavs

possible

until

Jan 09

Oedi'n

bosibl

tan fis

Ion 09

© Crown copyright. Transport Wales, Welsh Assembly Government.

Notes: -

- 1. The legend is from the Transport Heavy alphabet at the 'x'-heights shown.
- 2. Details of the road works triangle are given on drawing P 7001.
- 3. The colours are as follows: -

 Background (main sign)
 Yellow

 Background (distance plate)
 White

 Legend & border
 Black

 P 7001 Triangle
 see drwg P 7001

- 4. The illumination of the sign must accord with the requirements of the current 'Traffic Signs Regulations and General Directions'.
- 5. The order of languages may be reversed if required.
- 6. See sheet 1 for detailed dimensions.

Delays possible Oedi'n bosibl

Delays
possible
until
Feb 09
Oedi'n
bosibl
tan fis

Chwe 09

Delays
possible
until
Mar 09
Oedi'n
bosibl
tan fis
Maw 09

Delays possible

until 30 Sept

Oedi'n bosibl

tan 30 Medi

Delays
possible
until
Apr 09
Oedi'n
bosibl
tan fis
Ebr 09

Delays
possible
until
May 09
Oedi'n
bosibl
tan fis
Mai 09

Delays
possible
until
June 09
Oedi'n
bosibl
tan fis
Meh 09

Delays
possible
until
July 09
Oedi'n
bosibl
tan fis
Gorff 09

Delays
possible
until
Aug 09
Oedi'n
bosibl
tan fis
Awst 09

Delays
possible
until
Oct 09
Oedi'n
bosibl
tan fis
Hyd 09

Delays
possible
until
Nov 09
Oedi'n
bosibl
tan fis
Tach 09

Delays
possible
until
Dec 09
Oedi'n
bosibl
tan fis
Rhag 09

REVISIONS

1. Layout amended, no. chgd. from 338 23.10.96

2. Redrawn & notes amended 14.8.03

3. Variant added & notes amended 14.12.06

Before using this drawing, confirm with RNM3 Division that it has not been superseded.

Drn. A.T.I. Appd.
Chkd. Appl. date 1.10.91

Issue: 14.12.06

Scale: Photo-reduced

Title Road Works Sign

DELAY AND
DISTANCE TO WORKS
(Examples of variants)

WELSH ASSEMBLY GOVERNMENT

Drwg. no. WAG/P 7005

Sheet 2 of 2